
Α

.

•



State	County	Market in Production	PSAP Name
L	Alachua	06/13/01	Alachua County Sheriff's Office
L	Alachua	06/13/01	Gainesville Police Department-routed to Alachua Cnty S. O.
Ļ	Martin	04/25/01	Martin County Sheriff's Department
L	Martin	04/25/01	Stuart Police Department
L	St. Lucie	05/15/01	St Lucie County 911
A	Appanoose	07/09/01	Appanoose County Sheriff's Office
Ą	Benton	07/09/01	Benton County Sheriff's Department
Ą	Black Hawk	08/21/01	Black Hawk County Sheriff's Office
A	Boone	06/13/01	Boone County Sheriff's Department
Ą	Bremer	07/12/01	Bremer County-Waverly Law Center
4	Buchanan	08/22/01	Buchanan-Independence Public Safety Center
4	Butler	07/12/01	Butler County Sheriff's Office
4	Cass	07/02/01	Cass County Public Safety Communications Center
Α	Cedar	06/26/01	Cedar County Sheriff's Department
.: 4	Cerro Gordo	08/31/01	Cerro Gordo County Sheriff's Office
.: 4	Cerro Gordo	08/31/01	Clear Lake Police Department
.: 4	Cerro Gordo	08/31/01	Mason City Police Department
``	Cherokee	07/12/01	Cherokee County Sheriff's Office
``````````````````````````````````````	Clinton	07/03/01	Clinton County Sheriff's Department
<u>``</u>	Dallas	06/13/01	Dallas County Sheriff's Department
·······	Dallas	····· <del>ː</del> ·······························	Perry Police Department
<del>1</del>	<u> </u>	06/13/01	
<del>}</del>	Davis	07/10/01	Davis County Sheriff's Office
<u> </u>	Delaware	07/30/01	Manchester Police Department
<u>}</u>	Des Moines	07/10/01	Burlington Police Department
<u>}</u>	Fremont	08/15/01	Fremont County Sheriff's Department
<i>j</i>	Hamilton	07/12/01	City of Webster Police Department
<u>,</u>	Hardin	07/12/01	Hardin County Sheriff's Department
<del>.</del>	Hardin	07/12/01	Iowa Falls Police Department
١	Henry	07/26/01	Henry County Sheriff's Office
٩	Howard	07/13/01	Howard County Sheriff's Department
٩	Jackson	07/15/01	Maquoketa Police Department
١	Jasper	07/06/01	Jasper County Sheriff's Office
١	Jefferson	07/31/01	Jefferson County Law Center
<b>\</b>	Johnson	08/16/01	Johnson County Sheriff's Department
4	Jones	06/26/01	Jones County Sheriff's Department
4	Jones	06/26/01	Monticello Police Department
<b>\</b>	Keokuk	08/31/01	Keokuk County Sheriff's Department
١	Lee	07/03/01	Keokuk Police Department
4	Linn	08/16/01	Linn County Sheriff's Department
<b>\</b>	Louisa	07/11/01	Louisa County Sheriff's Department
\	Madison	06/13/01	Madison County Sheriff's Department
``````````````````````````````````````	Mahaska	08/15/01	Mahaska County E911 Center
١	Marshall	08/15/01	Marshalltown Police Department
` \	Mills	07/12/01	Mills County Communications Center
: \	Monroe	08/30/01	Monroe County Sheriff's Department
`` `	Montgomery	07/12/01	Montgomery County Sheriff's Department
` \	Page	07/12/01	Clarinda Police Department
`````	Plymouth	07/12/01	Plymouth County Sheriff's Office
` \	Polk	06/12/01	Ankeny Police Department
	Polk		
	b	06/12/01	Clive Police Departmentrouted to Westcom
	Polk	06/12/01	Des Moines Police Department
	Polk	06/12/01	Polk County Sheriff's Office
	Polk	06/12/01	Urbandale Police Department-routed to Westcom
	Polk	06/12/01	Westcom
·	Poweshiek	08/15/01	Poweshiek County Sheriff's Department
	Scott	08/22/01	Davenport Police Department
	Sioux	07/12/01	Sioux County Sheriff's Department
	Story	06/13/01	Ames Police Department
	Story	06/13/01	Story County Sheriff's Office
	Tama	07/09/01	Tama County Sheriff's Department

ΙA	Van Buren	07/12/01	Van Buren County Sheriff's Department	
Α	Wapello	08/31/01	Wapello County Sheriff's Office	
Α	Warren	06/13/01	Warren County Sheriff's Office	
Α	Washington	08/31/01	Washington County Sheriff's Office	
Α	Webster	07/12/01	Webster County Law Enforcement Center	
Α	Winneshiek	07/25/01	Decorah Police Department	
L	Carroll	06/28/01	Carroll County 911	
L	Carroll	06/28/01	Savannah Fire Department	
L	Knox	07/25/01	Galesburg Police Department	
- VC	Beaufort	11/15/00	Beaufort Communication Center	
VC	Beaufort	11/15/00	Washington Police Department	
٧C	Bladen	08/09/01	Bladen County Sheriff's Communications	
VC	Brunswick	04/11/00	Brunswick County Emergency Communications	
,C	Brunswick	04/11/00	Long Beach Police Department	
VC	Brunswick	04/11/00	Oak Island Department of Public Safety	
VC	Brunswick	04/11/00	South Port Police Department	
VC	Buncombe	12/11/00	Buncombe County Emergency Management	
1C	Carteret	01/11/01	Atlantic Beach Police Communications	
IC	Carteret	01/11/01	and the control of th	
and a second	and of the company of the second of the company of	kak ing kabupatèn dan pangkan kanangan dan beranggan pangkan pangkan dan kanangan beranggan beranggan kanangan	Carteret County Sheriff's Department Emerald Isle Police Communications	
1C 1C	Carteret	01/11/01	and a same financial contraction of a contraction of the contraction o	
$(a_1, a_2, a_3, a_4, a_4, a_5, a_6, a_6, a_6, a_6, a_6, a_6, a_6, a_6$	Carteret	01/11/01 11/15/00	Morehead City Police Communications Chowan County Central Communications	
1C	Chowan	range de la companya	a an ang di anno ny gaganan ny agagin katang gaga ka mang gagan katang katang katang katang katang at an anakan an anakan an an ang katang	
ıC	Columbus	12/01/00	Columbus County Emergency Services	
IC.	Columbus	12/01/00	Columbus County Sheriff's Office	
/C	Duplin	04/11/01	Duplin County Sheriff's Department	
1C	Franklin	11/21/00	Franklin County Communications	
1C	Halifax	02/15/01	Halifax County Central Communications	
1C	Harnett	01/24/01	Dunn Police Department	
1Č	Harnett	01/24/01	Erwin Police Department	
/C	Harnett	01/24/01	Harnett County Sheriff's Communications	
IČ	Hoke	12/13/00	Hoke County Emergency Communications	
1C	Hyde	01/30/01	Hyde County Courthouse	
1C	Johnston	11/21/00	Johnston County Emergency Communications	
IC.	Lee	01/08/01	Lee Couny 911	
1C	Lenoir	07/09/01	Lenoir County Communications	
۷C	Martin	12/05/00	Martin County Communications Center	
1C	Nash	12/01/00	Nash County Central Communications	
1C	Nash	12/01/00	Rocky Mount Police Communications	
1C	Onslow	12/20/00	Camp Lajeune Fire Protection Division	
1C	Onslow	12/20/00	Jacksonville Police Communications	
1C	Onslow	12/20/00	Onslow County E 911 Communications	
1C	Pamlico	08/27/01	Pamlico County Sheriff's Department	
1C	Polk	05/25/01	Polk County Communications	
IC	Robeson	02/15/01	Randolph County Emergency Management	
1C	Rockingham	08/25/00	Eden Police Communications	
1C	Rockingham	08/25/00	Reidsville Police Communications	
1C	Rockingham	08/25/00	Rockingham County E 911	
IC	Sampson	08/14/01	Sampson County Sheriff's Communications	
1C	Wayne	01/31/01	Goldsboro Police Department	
IC	Wayne	01/31/01	Mt Olive Police Department	
IC	Wayne	01/31/01	Seymour Johnson AFB Fire Department	
1C	Wayne	01/31/01	Wayne County Communications	
IC	Wilson	12/01/00	Wilson County Emergency Communications	
C	Darlington	11/03/00	Darlington County Sheriff's Department	
C	Dillon	11/03/00	Dillon County	
C	Kershaw	11/01/00	Kershaw County 911	
C	Marlboro	11/08/00	Mariboro County E911	
N	Anderson	01/25/01	Anderson County E911	
N	Anderson	01/25/01	Anderson County EMS	
N	Anderson	01/25/01	1900 - Professional Commence of Commence o	
 N	Anderson	01/25/01	Clinton Police Department  Lake City Police Department	

TN	Anderson	01/25/01	Oak Ridge Police Department	
TN	Anderson	01/25/01	Oliver Springs Police Department	
TN	Blount	01/26/01	Blount County Communications Center	
TN	Bradley	02/23/01	Bradley County Communications Center	
ΓN	Bradley	02/23/01	Cleveland Police Department Dispatch Center	
TN	Claiborne	02/28/01	Claiborne County Communications Office	
TN	Cocke	01/18/01	Cocke County 911	
TN	Jefferson	04/11/01	Jefferson County 911	
TN	Knox	01/08/01	Knox Emergency Communications District	
TN	Loudon	01/26/01	Loudon County Sheriff's Office	
TN	McMinn	02/23/01	Ettowah Police Department	
TN	McMinn	02/23/01	McMinn County 911	
TN	Monroe	01/25/01	Monroe County Communications	
TN	Morgan	03/09/01	Morgan County EMS	
TN	Rhea	03/05/01	Rhea County 911	
TN	Roane	02/23/01	Roane County 911	
TN	Sevier	02/09/01	Gatlinburg Police Department	
ΤN	Sevier	02/09/01	Pigeon Forge Police Department	
TN	Sevier	02/09/01	Sevier County Sheriff's Office	
TN	Sevier	02/09/01	Sevierville Police Department	
ľΝ	Trousdale	03/05/01	Trousdale County 911	
TN	Union	02/09/01	Union County Sheriff's Office	
TX	Aransas - CBCOG	08/31/00	Aransas County Sheriff's Department	
I. TX	Aransas - CBCOG	08/31/00	Rockport Police Department	
TX	Archer - NRPC	08/28/00	Archer County Sheriff's Department	
TX	Atascosa - AACOG	09/01/00	Atascosa Sheriff's Department	
TX	Bandera - AACOG	08/31/00	Bandera County Sheriff's Office	
ľΧ	Baylor - NRPC	08/28/00	Baylor County Sheriff's Department	
ľΧ	Bee - CBCOG	08/31/00	Bee County Sheriff's Department	
ΓX	Bee - CBCOG	08/31/00	Beeville Police Department	
ΓX	Brooks - CBCOG	anada yayay a anada anadanada ana ayyay gigiranananana ana a anyoy yayiy a ana a ana a ana a a		
ΤX	and for the contract of the co	08/15/00	Brooks County Sheriff's Department	
TX	Childress - PRPC	09/14/00	Childress City Police Department	
atata and a second	Clay - NRPC	08/28/00	Clay County Sheriff's Department	
TX	De Witt - GCRPC	08/23/00	De Witt County Sheriff's Department	
ΙΧ	Dimmit - MRGDC	08/31/00	Dimmit County Sheriff's Department	
TX	Duval - CBCOG	08/31/00	Duval County Sheriff's Department	
ΓX	Duval - CBCOG	08/31/00	Freer Police Department	
TX	Edwards - MRGDC	08/31/00	Edwards County Sheriff's Office	
TX	Frio - AACOG	09/01/00	Frio County Sheriff's Department	
TΧ	Goliad - GCRPC	08/23/00	Goliad County Sheriff's Department	
ΓX	Hall - PRPC	09/14/00	Hall County Sheriff's Department	
ΓX	Hardeman - NRPC	08/28/00	Hardeman County Sheriff's Department	
ΓX	Haskell - WCTCOG	08/31/00	Haskell County Sheriff's Department	
ΓX	Jim Hogg - STDC	08/31/00	Jim Hogg County Sheriff's Department	
ſΧ	Karnes - AACOG	08/31/00	Karnes County Sheriff's Department	
ΓX	Kinney - MRGDC	08/31/00	Kinney County Sheriff's Office	
ſΧ	Knox - WCTCOG	08/28/00	Knox City Hospital	
ΓX	La Salle - MRGDC	08/31/00	La Salle County Sheriff's Department	
ГХ	Live Oak - CBCOG	08/31/00	Live Oak County Sheriff's Department	
X	Maverick - MRGDC	08/31/00	Eagle Pass Police Department	
X	McMullen - CBCOG	08/31/00	Live Oak County Sheriff's Department	
ſΧ	Nueces - CBCOG	08/31/00	Corpus Christi Police Department	
X	Nueces - CBCOG	08/31/00	NAS Corpus Christi Security PSAP	
Χ	Nueces - CBCOG	08/31/00	Nueces County Sheriff's Department	
X	Nueces - CBCOG	08/31/00	Port Aransas Police Department	
Χ	Nueces - CBCOG	08/31/00	Robstown Police Department	
Χ	Real - MRGDC	08/31/00	Real County Sheriff's Office	
Χ	San Patricio - CBCOG	08/31/00	Aransas Pass Police Department	
X	San Patricio - CBCOG	08/31/00	Ingleside NAS	
Χ	San Patricio - CBCOG	08/31/00	Ingleside Police Department	
X	San Patricio - CBCOG	08/31/00	Mathis Police Department	

TX	San Patricio - CBCOG	08/31/00	Portland Police Department	
TX	San Patricio - CBCOG	08/31/00	San Patricio County Sheriff's Department	
TX	Shackleford - WCTCOG	08/31/00	Shackelford County Sheriff's Department	
TX	Starr - STDC	08/31/00	Rio Grande City Police Department	
TX	Starr - STDC	08/31/00	Roma Police Department	
TX	Starr - STDC	08/31/00	Starr County Sheriff's Department	
TX	Stephens - WCTCOG	08/31/00	Breckenridge Police Department	
TX	Throckmorton - WCTCOG	08/31/00	Throckmorton County Sheriff's Department	
TX	Uvalde - MRGDC	08/31/00	Uvalde City Police Department	
TX	Val Verde - MRGDC	08/31/00	Del Rio Police Department	
TX	Val Verde - MRGDC	08/31/00	Val Verde Sheriff's Department	
ΤX	Victoria - GCRPC	08/23/00	Victoria Communications Center	
ΤX	Victoria - GCRPC	08/23/00	Victoria County Sheriff's Department	
TX	Victoria - GCRPC	08/23/00	Victoria Police Department	
TX	Webb - STDC	08/28/00	Laredo Police Department	
ΤX	Webb - STDC	08/28/00	Webb County Sheriff's Department	
TX	Wichita - NORTEX	05/15/00	American Medical Response/Lifeline EMS	
TX	Wichita - NORTEX	05/15/00	Burkburnett Police Department	
TX	Wichita - NORTEX	05/15/00	Electra Police Department	
TX	Wichita - NORTEX	05/15/00	lowa Park Police Department	
TX	Wichita - NORTEX	05/15/00	Sheppard Air Force Base Fire Department	
TX	Wichita - NORTEX	05/15/00	Wichita Falls Police Department	
TX	Willacy - LRGVDC	08/31/00	Raymondville Police Department	
TX	Willacy - LRGVDC	08/31/00	Willacy County Sheriff's Office	
TX	Wilson - AACOG	09/01/00	Wilson County Sheriff's Department	
TX	Young - NRPC	08/31/00	Olney Police Department	
TX	Young - NRPC	08/31/00	Young County Sheriff's Department	
TX	Zapata - STDC	08/31/00	Zapata County Sheriff's Department	
TX	Zavala - MRGDC	08/31/00	Crystal City Police Department	
VA	Albemarle	08/02/00	Albemarle Emergency Communication Center	
VA	Albemarle	08/02/00	Albemarle Fire Department	
VA	Lynchburg City	01/05/01	City of Lynchburg 911	
WV	Harrison	07/11/01	Harrison County Emergency Services	
WV	Marion	08/13/01	Marion County Central Communications	
WV	Monongalia	07/11/01	MECCA 911	
WV	Preston	08/01/01	Preston County Emergency Services	

DECLARATION OF JAMES P. QUINLAN

I, James P. Quinlan, hereby declare under penalty of perjury that the following is true

and correct to the best of my knowledge, information and belief:

I am the Director of Technology Development for United States Cellular Corporation

("USCC") and have been employed by the Company since 1991. This Declaration has

been prepared to support of USCC's Petition for Waiver of Section 20.18 (g) (the

"Petition").

In my capacity as Director of Technology Development, I have been responsible for

USCC's efforts to implement a Phase II location solution. I have reviewed USCC's

Petition and verify that the facts reported therein detailing USCC's Efforts to Comply

with the Phase II E911 Deadline occurred at my direction or under my supervision.

Dated: 9/10/01

D

.

# **MEMORANDUM**



From: Phil Romanow

To: Dick Goehring
To: David Friedman

Date: December 11, 1998

Subject: Fonefinder Enhanced Cell Phone With GPS.

#### Background

On November 13, 1998 a prototype cell phone with GPS receiver was provided to the Corporate Engineering for evaluation as means for the public to be located in an emergency. The phone was tested on the basis of four basic criteria: In-building time to acquire satellites, Outside time to acquire satellites time to acquire, outside accuracy as compared to a Garmin GPS 12 hand held unit, and as a final measure a suburban 911 dispatch center was kind enough allow a test call to be conducted using the Fonefinder Enhanced Cell Phone With GPS herein referred to as the Fonefinder.

The Fonefinder provides Phone number, Latitude, and Longitude as a stored voice (herein referred to as verbal MIN-LAT-LONG) and in terms of DDD-MM.MM (Degrees and Minutes to the hundredths place). The stored voice distress call is activated during an emergency phone call by pressing the third button down on the right side of the phone herein referred to as the test button.

#### Methodology and Results

- 1) In-building time to acquire satellites. Fresh out of the box the Fonefinder was tested by turning on the handset and then pressing the test button. It gave "MAY-DAY MAY-DAY" distress call followed by a Massachusetts Latitude and Longitude. Still inside the building, a call was placed to voice-mail and then a message was left. The message left was the verbal MIN-LAT-LONG. An attempt was then made to talk over the verbal MIN-LAT-LONG. Finally the verbal MIN-LAT-LONG was stopped by pressing the test button and a second attempt was made to talk. The call to voice mail was then ended. When the voice message was played back it was discovered the verbal MIN-LAT-LONG could be heard clearly although it was still giving a Massachusetts location it also added in a "Invalid Since Last Fix" message. When the verbal MIN-LAT-LONG is being played this all the that can be heard by the emergency call taker (i.e. the attempt to talk over the verbal MIN-LAT-LONG could not be heard on the voice mail when it was played back). Once the verbal MIN-LAT-LONG was deactivated a two way conversation could again take place.
- 2) On I-294 headed towards the south suburbs the Fonefinder was plugged in to the cigarette lighter and set on the passengers seat face up. 20 minutes into the drive the Fonefinder was turned on and the test button was then pressed to activate the GPS. A Garmin GPS 12 was then also turned on which itself is accurate to approximately 100 meters. The Fonefinder acquired GPS satellites which it signals to the user by a green light which stays on. The Fonefinder was accurate to within a tenth of a minute both in Latitude and Longitude. This approximately .05 miles in distance. It should be noted that some of the discrepancy may the due to the informal method used (i.e. the tester was driving and by the time the Fonfinder says "May day May day... it has moved to a new position).

3) Fonefinder side by side with a hand held Garmin GPS 12 outside. Both are turned on simultaneously. The Fonefinder could not acquire a new fix within 15 minutes. The hand held Garmin GPS 12 unit got an accurate fix in 1 minute. This test was conducted on a tree lined street in the southwest suburbs of Chicago.

**Table Of Further Tests** 

Environment	Time For Fonefinder to Acquire Satellites	Time for Garmin GPS 12
		to Acquire Satellites
Outdoor	Over 10 Minutes	30 Seconds
In vehicle (Plugged In),		
On Dashboard	2 Minutes	10 Seconds
In vehicle (Plugged In),		
On Dashboard,		
Under Trees	7 minutes	10 Seconds
Not Plugged In,		
On Dashboard	1 minute	10 seconds
On Window Sill,		
9 th Floor,		
8410 Building	25 Minutes	5 Minutes

4) 911 dispatch center allowed a test call. This was done from out in front of the 911 dispatch center. The 911 call taker had a basic understanding of location given as LAT and LONG. The 911 call taker also had the benefit of using state of the art Enhanced 911 computer mapping equipment/software including a map screen which accepts LAT and LONG which can be typed in as Degrees, Minutes, Seconds. The test 911 call was placed, the call taker took the call and listened to the verbal MIN-LAT-LONG repeat itself and the call taker wrote down the information. This test was basically a success with one small glitch, the Fonefinder gave location as Degrees and Minutes to the hundredths place but the 911 center's computers were set up to accept Degrees, Minutes, Seconds and therefore the location could not be pinpointed quickly because the 911 dispatcher would have had to do the conversion by hand. It was concluded therefore that for simplicity's sake if the Fonefinder is ever to be adapted as the national standard for wireless 911 a national standard should be adopted which makes all enhanced 911 centers and all Fonefinder and like devices to communicate LAT - LONG location in the same units. The preferred method for most people in Wireless and in Law Enforcement seems to be Degrees, Minutes, Seconds.

#### **Final Notes**

I found the Fonefinder to be a basically convenient method of describing location to a 911 call taker. To become a more dependable in emergencies the Fonefinder will have to acquire GPS in seconds not minutes. Also it should give location in Degrees, Minutes, Seconds. I would purchase one for \$150.00. Lastly, it was suggested by the cooperating 911 call taker that the "MAY DAY MAY DAY" message should be changed to "This is an emergency cellular call".

#### Recommendation

Once Fonefinder makes the improvements recommended above a 6 month trial should be conducted in the Northwest.

# **ADDENDUM**



From: Phil Romanow

To: Dick Goehring
To: David Friedman

Date: December 11, 1998

Subject: Fonefinder's Impact On Battery Life

#### **Background**

A simple test was performed on the Fonefinder to determine how it would impact battery life of the Cell Phone. The cell phone is an Audiovox Analog cell phone operating on the A-Band.

#### Methodology and Results

1) Discharge with GPS turned on. After having been fully charged on a wall charging unit for 12 hours the phone was turned on with the GPS activated. The phone ran out of power in 4 hours. 2) Discharge with GPS turned off. After having been fully charged on a wall charging unit for 12 hours the phone with the turned on with the GPS off. This time the phone was in standby mode for 12 hours.

#### Conclusion

With the GPS activated the cell phone's stand by time is about 1/3 of what it is with the GPS turned off. A fair inference can be made that talk time would be reduced by somewhere in the range of 30% to 40%.

#### Recommendation

Take no action in regards to GPS's impact on battery life. Since the impact would not be constant but rather only when the Fonefinder's user was reporting an emergency the increased use of battery power should viewed as an equitable trade off for the phone's ability to describe it's position.

# **MEMORANDUM**



From: Phil Romanow

To: Dick Goehring To: David Friedman

Date: January 27, 1999

Subject: Retrial of Fonefinder Enhanced Cell Phone With GPS.

#### **Background**

On December 28, 1999 a FAX was received from Tendler Cellular stating that the Fonefinder used in the November 13, 1998 Fonefinder Trial, (Reference Memo: December 11, 1998 Fonefinder Enhanced Cell Phone With GPS) had a defect in the GPS shielding. The Fonefinder was repaired and subsequently sent back to USCC in Chicago for retrialing. Briefly, then, here are the results of the retrial conducted on 12/31/98.

#### Results

Time For Fonefinder to Acquire Satellites | Time for Garmin GPS 12 Environment to Acquire Satellites

50 Seconds Outdoor

30 Seconds

On Higgins Rd.

Outdoor

On Higgins Rd.

2nd Time

15 Seconds

15 Seconds

#### Conclusion

A properly operating Fonefinder acquired GPS satellites in about the same time one would have expected from a Garmin GPS 12 hand-held unit and provided LAT-LONG position to user with the same accuracy as a Garmin GPS 12 hand-held unit.

#### Recommendation

In the December 11, 1998 Fonefinder Enhanced Cell Phone With GPS Memo it was stated that in order to become more dependable in emergencies the Fonefinder will have to acquire GPS in seconds not minutes. It has succeeded in passing this requirement.

With regard to the second issue, the assumption that the Fonefinder should give location in Degrees, Minutes, Second (D-M-S) as opposed to its current method of reporting location which is Degrees, Decimal Minutes I believe one of two things will have to happen to make the Fonefinder an acceptable Phase II 911 solution. Either the PSAP's will have to agree to undertake a training program in the field of LAT-LONG Position Finding including unit conversion (i.e. Decimal Minutes To D-M-S) or a national standard will have to be agreed upon by wireless carriers, vendors such as Fonfinder, and law enforcement on the units that location will be provided in. The recommendation therefore is to delay a market trial until this second issue is resolved.

Ε



# REQUEST FOR QUOTE E911 Phase 2 Network Solution Equipment

April 25, 2001

# **CONFIRMATION OF RECEIPT**

	_We have received U.S. Cellular's Request for Quote (RFQ) for E911 Phase 2 Network Solution Equipment and plan on bidding for the business.
	OR
	We have received U.S. Cellular's Request for Quote (RFQ) for E911 Phase 2 Network Solution Equipment and do not plan on bidding for the business.
Name	
Compan	ny

# **CONFIRMATION OF SUBMISSION**

E911 Phase 2 Network Solution Equipment, and as instructed, has sent a copy to your attention Express, UPS, or other traceable method.		
Name		
Company		
Package Carrier		

Date sent

Tracking number

#### SECTION I: GENERAL INFORMATION

#### 1. Project Background

United States Cellular Corporation and its affiliate, TDS Telecommunications Corporation (collectively referred to as "USC") wish to obtain information and price quotations on E911 Phase 2 Network Solution equipment. It is our intention to purchase the equipment for the cell sites listed in the specifications. Please provide a quotation which meets all of the specifications contained herein.

#### 2. Scope

You are being asked to submit proposals to provide USC with E911 Phase 2 Network Solution equipment which meets the FCC accuracy requirements. This proposal will be used to select the vendor who will supply the equipment. USC may choose not install the equipment. USC also reserves the right to award or deny business based solely on the response to this proposal.

#### 3. Project Events

The following timeline has been established for the RFP process:

Request for Proposal (RFP) issue date:

April 25, 2001
Response to RFP due:

May 11, 2001

Review / Q&A: May 25, 2001

USC vendor decision: June 1, 2001

USC reserves the right to change any of the dates set forth in the above timeline.

#### SECTION II: PROVIDER INSTRUCTION AND INFORMATION

#### 1. Confidentiality of Information

Any information provided by USC in relation to this RFQ or disclosed during site visits shall be deemed confidential and proprietary information, and shall not be disclosed without the written approval of USC. USC shall keep all responses to this RFQ in confidence and shall exercise reasonable care to maintain the confidentiality of the contents of the responses to this RFQ, including limiting access to this information only to those employees, contractors, or agents who have a need to know. Nothing in this RFQ shall operate as a waiver or modification of any of Bidder's obligations under a confidentiality or nondisclosure agreement entered into between Bidder and USC. In addition to the foregoing, USC may require Bidders to sign a confidentiality agreement to further protect confidential information that may be disclosed in the bid process.

All information submitted becomes the property of USC. USC shall have no obligation to return any of the information received in relation to this RFQ. You may designate the portions of your response that are proprietary in nature and USC agrees not to disclose those portions except for purposes of evaluating the quote.

#### 2. Costs Incurred

USC is not responsible for any costs associated with responding to this RFO.

#### 3. Provider Questions

Business related questions should be directed to:

US Cellular Attn: Mr. Paul Gill 8410 West Bryn Mawr Avenue Suite 700 Chicago, IL 60631-3486 (773)399-4910

Technical related questions should be directed to:

US Cellular Attn: Mr. Chuck Wood 8410 West Bryn Mawr Avenue Suite 700 Chicago, IL 60631-3486 (773)399-7090

#### 4. Due Date

Your response is due by the close of business, Friday, May 11, 2001. Meeting the dates specified is a requirement.

#### 5. Media for Response

Please provide one (1) copy of your information on 8 ½ x 11-inch paper, as well as one version in an electronic format. Please use Microsoft Word and/or Microsoft Excel.

#### 6. Address for Response

Diskette, original, and copies to:

US Cellular Attn: Mr. Paul Gill 8410 West Bryn Mawr Avenue Suite 700 Chicago, IL 60631-3486

#### 7. Financial Statements and Company Profile

a) Include one copy of your Annual Report.

#### 8. References

Please provide three (3) client references using the type of services performed that are similar in nature to the requirements of this RFQ. Also provide a list of your other cellular clients. USC reserves the right to contact any or all customer references.

For each customer reference, please provide the following:

- a) Company name
- b) Company address
- c) Contact name
- d) Contact title

- e) Contact phone number
- f) Contact e-mail address if available

#### 9. Bidders Modification and Withdrawal of Proposals

You may, without prejudice to yourself, modify or withdraw your proposal by written request, provided that the request is received by USC prior to the due date and time at the address to which your proposal was to be submitted. Following withdrawal of your proposal, you may submit a new proposal provided such new proposal is received prior to the due date.

We may modify any provisions or part of the RFQ documents at any time prior to closing time.

#### 10. Pricing Conditions

Proposal validity-period is requested for One Hundred Eighty (180) days after the closing date of this RFQ.

The quoted price(s) shall include all costs for materials, labor, equipment, testing, and any and all items of expense, fees, taxes, duties and overhead.

All pricing information requested in this RFQ shall be provided. Failure to comply with this request may result in a rejection of any proposal. We reserve the right to request and have you furnish any accounting breakdown of all contract prices. This request may be made after contract price has been finalized with the selected vendor.

If you are the selected vendor, you will be responsible for acquiring any and all licenses (applicable contractor's license(s), business license(s), etc.) and permits, excluding licenses, required by the Federal Communications Commission that may be applicable.

Quotes for E911 Phase 2 Network Solution Equipment are being invited from other bidders.

In the case of any discrepancy between words and figures, the words shall prevail. In the case of errors in addition or extension, the unit rates quoted shall prevail.

#### 11. Exceptions and Deviations

No qualifications to any requirement, provision, specification, or stipulation of the RFQ document shall be made by you. Failure to comply with this condition may result in a rejection of any proposal.

If you feel it would be advantageous to us to deviate from the requirements, conditions, and provisions set forth in the RFQ, you may present such departures as an alternative, explaining in full detail the nature and extent of your proposed departure and the consequent impact on the prices, schedules, or any other aspect of your proposal.

Such departures, if any, shall be clearly identified as your alternate proposal and listed in a section of the proposal devoted explicitly to that purpose. Considerations of any alternate proposal will be at our sole discretion.

USC is not responsible for identifying or resolving, during proposal review, any deviations that may be contained in your proposal. If you are awarded the contract, the only deviations recognized will be those mutually agreed upon and written into the contract.

#### 12. Discrepancies and Omissions/Addenda

Should you find discrepancies in or omissions from the RFQ documents, or should their intent or meaning appear unclear or ambiguous, you shall notify the aforementioned contact requesting resolution. Replies to

such notices will be issued simultaneously to all invited bidders. You shall acknowledge receipt of all Addenda in your proposal letter. We will not be bound by, and you shall not rely on, any oral interpretations or clarifications of the RFQ documents.

#### 13. Submission of Quote

The submission of a quote indicates acceptance by you of all conditions contained herein.

#### SECTION III: SPECIFICATIONS

Description: USC is requesting an Engineering, Furnish and Install (EF&I) quotation for Position Determining Equipment (PDE) using E911 Phase 2 Network Solution Equipment in the Wichita Falls, Texas area. Presently, USC is providing Phase 1 service using XYPOINT. The Phase 2 PDE must interface with XYPOINT using J-STD-036. All equipment must meet the FCC E911 Phase 2 accuracy requirements. USC reserves the right not to deploy any of the responses to this RFO.

#### Cell Site Detail Summary

Descriptions of the cell sites are as follows:

<u>Item</u>	<u>Type</u>	
Wichita Falls, Texas MSC	Nortel	
Technology	AMPS, TDMA	
Total Cell Number of Sites	22	
Total Sectors (AMPS)	29	
Total Sectors (TDMA)	29	
Total Sectors (CDMA)	0	

Cell site data is enclosed.

#### Please Provide The Following Information:

#### Equipment, Maintenance and Training

- 1. Project milestones from after receipt of order (ARO) to manufacturing, deployment and testing.
- 2. Block diagram of the installation.
- 3. Equipment specifications (physical and electrical) and the deployment locations.
- 4. Equipment location requirements environmental.
- 5. Equipment location requirements e.g. cell sites, MSC, etc.
- 6. Communications requirements by device. This includes data rates, protocol, type, and quantity that are required from the cell site to a central controller.
- 7. Explain in detail by communication type, what sections of J-STD-036 are met or used by each communication circuit where applicable.
- 8. Explain in detail any additional RF equipment that must be purchased and deployed by USC in order for the location equipment to function.
- 9. Explain in detail any additional software/firmware that must be purchased and deployed by USC in order for the location equipment to function.
- 10. Explain in detail the calibration procedures necessary for the location equipment to function.
- 11. Material and test equipment required to provide proof of performance testing proving conformance with the FCC E911 Phase II requirements.
- 12. Please identify the equipment added or changed out when the system technology is changed, e.g. TDMA to CDMA.
- 13. Maintenance requirements.
- 14. Required calibration intervals.


- 15. Recommended spare parts and recommended spare parts stocking levels.
- 16. Training requirements and course schedules.

#### Installation and Labor

- 1. Pricing for each type of cell site (Omni, sectored, etc) must be specified.
- 2. Any extra ordinary labor charges must be specified.
- 3. Labor for testing with the PSAPs must be specified.
- 4. Labor to provide proof of performance testing proving conformance with the FCC E911 Phase 2 requirements.

#### **Equipment Pricing**

- 1. Equipment pricing must be broken out by location and cell site equipment type.
- 2. If more than one type of location equipment is required at a location, please breakout pricing by type.
- 3. Please provide current pricing of equipment added when the system technology is changed, e.g. TDMA to CDMA.
- 4. Pricing for engineering, documentation, drawings, etc., should be specified.
- 5. If equipment pricing is bundled with service bureau pricing, please identify each.



Typical Network Diagram



July 25, 2001

Mr. Jay Quinlan 8410 West Bryn Mawr Chicago, Illinois 60631

RE: E911 Phase 2 core wireless network software

Dear Jay,

As requested, this letter is written to provide US Cellular with information about the Nortel Networks E911 core wireless technology plans on the Nortel Networks DMS-MTX platform.

As noted in a letter dated October 24, 2000, Nortel Networks is developing J-STD-036 standards compliant E911 core network software. The Nortel Networks E911 core network software solution for the DMS MTX switch will be included in MTX10. The MTX10 generic software release will become generally available in 4Q 2001. Nortel Networks is not developing the location technology itself.

The Nortel Networks E911 Phase II core wireless technology provides the foundation to support both handset and network based solutions for a TDMA or CDMA carrier. Nortel Networks will not support the TDMA handset standard, SAMPS¹, in MTX10 since no handset vendor has indicated that it will provide SAMPS enabled TDMA handsets. No additional development beyond the MTX10 E911 phase II core wireless software is necessary for either a network or handset solution for CDMA networks or a network based solution for TDMA networks.

In addition to the core network software included in the MTX10 generic software release, a Mobile Positioning Center(s) (MPC) and Position Determining Entity(ies) (PDE), designed in accordance with the J-STD-036, must be integrated into a carrier's network in order to supply location information to a Public Safety Answering Point (PSAP). Nortel Networks plans to provide a combined MPC/PDE in Q2 2002. Since the functionality in the MPC and PDE is standards based, carriers may procure this equipment from other vendors and such equipment should inter-work with Nortel Networks core wireless technology.

If you should have any questions, please feel free to contact Tony Smith 972-685-8779.

Sincerely.

Randy Tornes
Director, Wireless Sales

¹ Satellite Assisted Mobile Positioning Service

G



Michael Iandolo TDMA/CDMA Product Management Vice President Lucent Technologies Inc. Room 3A385B Whippany, NJ 07981

Office: 973-386-2897 Facsimile: 973-386-6038 miandolo@lucent.com

August 10, 2001

Lucent Technologies is aware that many carriers have filed extension requests of the E911 Phase II deadlines with the FCC. Accordingly, we are providing you with up-to-date information regarding the availability of our E911 Phase II network compliance features.

While Lucent originally estimated that our E911 network features would be Generally Available (GA) in early September, due to changes in mobile software, limited access to over-the-air test facilities and the availability of Assisted-GPS mobiles, final testing has been delayed. These issues have been resolved and we are now proceeding with the First Office Application (FOA).

The FOA will be conducted using CDMA Software Release 17.1. The new target GA date for the following E911 Phase II compliance features is November 9, 2001:

- **FID 3581.0**: E911 Phase II compliance (j-std-036)
- FID 3581.1: CDMA Enhancements for E911 Phase II
- FID 4403.0: Flexent Position Determination Equipment (PDE)
- FID 3581.2: More CDMA Enhancements for E911 Phase II (This feature helps refine the location of mobiles when a pure GPS fix is not possible.)

Lucent recognizes that E911 Phase II is a vital service for wireless subscribers, enabling quick location identification of a mobile phone user in an emergency. We are committed to providing the appropriate network compliance features in the most expedient manner possible. The new GA date will ensure our solution is well tested, fully integrated with handsets and other components, and standards-compliant before making it available to wireless operators.

Sincerely,

cc: M. Chan



Nortel Networks 2221 Lakeside Blvd Richardson, TX 75082

**Tel** 972-685-5709 **Fax** 972-684-3891

btiff@nortelnetworks.com

Bruce Tiff Sr. Manager Services & Regulatory Wireless Internet Services September 5th, 2001

US Cellular Jay Quinlan 8410 W. Bryn Mawr Ste. 700 Chicago, Illinois 60631

Dear Jay,

The purpose of this letter is to inform you of Nortel's current plans to provide support for MNLS on the DMS-MTX.

At the present time we have not committed to delivering this feature but continue to evaluate the possibility in the event that TDMA customers will require this to fulfill the FCC E911 Phase 2 mandates. Should our position on MNLS change in the future we'll ensure that US Cellular is notified of our intentions.

For "Network" based E911 solutions Nortel is providing the necessary support in our MTX10 software release. There are no plans to deliver a "Handset" based solution for TDMA markets. This is due primarily to lack of support by handset vendors.

For CDMA markets, Nortel is delivering support for both "Handset" and "Network" based solutions in the MTX10 software release.

Sincerely,

**Bruce Tiff** 

How the world shares ideas.



How the world shares ideas.

July 05, 2001

Jay Quinlan US Cellular 8410 West Bryn Mawr Chicago, III. 60631

Re: TDMA based E911 Phase 2 core network technology and CALEA punch list functionality

Dear Jay:

In this letter, Nortel Networks details its plans for making the E911 Phase 2 core wireless network technology (E911 technology) and the CALEA punch list functionality available.

# E911

Nortel Networks is committed to its part in enabling an end-to-end, E911 Phase 2 location information solution. As explained in this letter, Nortel Networks will supply the E911 technology enabling wireless carriers using its DMS-MTX switch, when interworking with other parties and technologies, to convey location information to the Public Safety Answering Point (PSAP). Despite diligent development efforts, the E911 technology will be made generally available after October 1, 2001 as detailed in this letter. ²

#### Required Components and Availability Details

The E911 technology for use with the DMS-MTX platform requires a combination of hardware and software which Nortel Networks has designed to operate

¹ The Nortel Networks DMS-MTX switch is generally used by carriers to support TDMA and CDMA wireless protocols. Note that the E911 technology does not support Satellite Assisted Mobile Positioning Systems (SAMPS) based TDMA handset solutions. This handset solution is not supported because Nortel Networks understands that no handset vendor plans market introduction of a SAMPS enabled handset.

² By generally available, Nortel Networks means that the product has been adequately tested, any corrections made and offered commercially to all carriers desiring to purchase or license the product or software.

in accordance with the E911 applicable J-STD-036 standard. The functional elements constituting the Nortel Networks E911 technology are switch software, RF Access system software, Mobile Positioning Center (MPC) and Positioning Determining Entity (PDE).

The E911 technology elements will be made generally available by Nortel Networks according to the following schedule.

Component	Role	<b>GA Date</b>	
MTX10	Switch software	Q4 2001	
NBSS10.1	RF access subsystem	Q4 2001	

Nortel Networks will make its combined MPC/PDE generally available in Q2 2002. Because the functions performed by the MPC/PDE are standards based, carriers using the Nortel Networks MTX platform may procure the necessary technology from other vendors and need not wait until Nortel Networks makes its MPC/PDE available to deploy E911. Finally, IOS version 4.0 must be deployed in carriers' networks with equipment from multiple vendors. The IOS software will become generally available in Q1 2002.

This schedule represents Nortel Networks' current plan. This plan could be altered by a number of factors, including unavailability of handsets for testing and resolution of technical issues identified through interoperability testing of the E911 technology with other vendors' technology contributions.

Even after general availability, carriers will need time to deploy the solution across the portions of their networks covered by validated PSAP requests.

## **MNLS**

Nortel Networks is currently evaluating development of Mobile Assisted Network Location System software ("MNLS") for the DMS-MTX switch. Nortel Networks understands that US Cellular desires to use MNLS for US Cellular's TDMA network through a waiver similar to the one sought by AT&T Wireless in its April 4, 2001 waiver request to the FCC E911 requirements.

Nortel Networks has not yet committed to the development of the MNLS feature, however, a final decision regarding MNLS development is expected within a month. The actual availability date will be determined in conjunction with the development decision and should development commence, availability would occur in the mid 2002 timeframe.

As US Cellular is aware, the FCC has not yet approved the AT&T Wireless request. In addition, Nortel Networks feels that MNLS will not meet the FCC accuracy requirements for a network based location solution.

# Standards

As noted, the E911 technology is standards based. Applicable standards were only approved and published last year. Generally, 18 to 24 months are needed between standard adoption and development of compatible technology. As you will note from the discussion in the above section entitled "Required Components and Availability Details", Nortel Networks has bested or equaled the usual timelines for delivery of functionality after a standard is published.

# Field Trial

Nortel Networks endorses an end-to-end field trial before a more extensive rollout of the E911 technology takes place. The end-to-end field trial is important because, to address the overall goal of the delivery of location information to a PSAP, the E911 technology must successfully interwork with the E911 components supplied by other vendors as well as technologies supplied by other necessary parties, such as the location technology provider and the Local Exchange Carrier.

The successful conclusion of the trial will provide a validated solution across all necessary technologies and parties. To deploy a solution without an end-to-end field trial could lead to remedying the same issues multiple times in a serial fashion. Nortel Networks does not have the resources to deploy the E911 technology and then correct issues, that may well be identical, simultaneously. Other necessary parties, such as the location solution vendors and Local Exchange Carriers and even wireless carriers, may have similar limitations.

## **CALEA**

Nortel Networks will make six punch list items available in generic software release MTX10. Each item will be individually toggled. As noted above, the MTX10 generic software release will become generally available in Q4 2001, shortly after the initial FCC compliance date of Sept. 30, 2001. Any hardware necessary to achieve compliance with the punch list requirements is available now.

Nortel Networks has moved diligently to develop the CALEA punch list functionality since the standards were adopted for the punch list items in April, 2000. Nortel Networks will begin trialing the CALEA software later this summer with several customers. Nortel Networks plans to test the MTX10 CALEA software with the FBI later this year.

Nortel Networks plans to shortly provide the FCC with its delivery schedule for E911 technology and the CALEA punch list functionality. The FBI will be presented with a copy of the Nortel Networks presentation for purposes of demonstrating when the punch list features will be made available. Your company may want to contact the FBI about CALEA flexible deployment in light of the availability of MTX10 after the Sept. 30 compliance date.

If you should have any questions, please contact Tony Smith, Director, Wireless Regulatory Affairs, Nortel Networks at (972) 685-8779.

Sincerely,

Randy Tornes Director, Wireless Sales