

Byram School District

Current Provider

BestWeb

Current Contract Cost

\$282,570.00

SAVINGS

\$72,570.00

2018 Managed Fiber-Bid

2018-2023

Crown Castle

Scenario #1

First Light

Scenario #1 No Bid

BestWeb

Scenario #1 \$225,960.00

LightPath (AlticeUsa)

Scenario #1 \$743,700.00

Bid Results for: Byram Hills School District

Scenario Number 1

Description: 5 sites, 10 GB Dual Core Mesh

1. The district office and 2 elementary schools have active/protect pairs that connect from each of those buildings back to both core sites. For example, Coman Hill Elementary School would have 2 fiber pairs going to Byram Hills High School and 2 fiber pairs to H.C. Crittenden Middle School
2. There will also be 2 pairs (active/protect) between Byram Hills High School and H.C. Crittenden Middle School

Lowest Bidder: Crown Castle (Formerly Lighttower Fiber Networks)

5 Year Cost \$210,000.00

Managed fiber Bid to be awarded to Crown Castle:

Do not award bid results at SWBOCES Board meeting

Award Authorization Form

School District Name: **Byram Hills School District**

Business Official Signature: _____

Printed Name: _____

Title: _____

Date: 3/14/18

James Reese

JAMES REESE

Interim Assistant Superintendent for Business

Post Award Information

1. If a bid result is awarded by the SWBOCES board on March 14, 2018, the LHRIC will submit a letter of intent (LOI) to E-rate. This E-Rate form 471 will complete the initial E-Rate filing process to receive funding against the cost of these circuits. FCC Form 471 "Services Ordered and Certification Form" is the second form that must be filed by a school or library in the E-rate application process. Its purpose is to individually list all contracts and services for which the applicant is requesting discounts.
2. When the district has received the proper internal approvals to proceed, the district will submit this signed award authorization document. After the March 14, 2018 board approval, the LHRIC will send a "Start Work" authorization to the winning vendor. This authorization starts the 90 day install window for the vendor and is a commitment to move forward with the build of the fiber optic network.

In case the district does not receive internal approvals such as board disapproval or a failed public budget vote, the district does not need to move forward. The current Managed Fiber contract will end in June 2018.

3. Network closet electronics. If needed, a part list will be created to provide connectivity for the managed fiber network. The costs of these parts will either included in a project of be on a LHRIC wide area network quote. If you have any questions, please call or send by email to:

mf bids@lhr ic.org
914-922-3266