MCPS WAN RFP Summary of scores

	Highest possible
	score =
PHASE 1	100

Leased Lit Fiber

Fatbeam	62.29
Spectrum	59
Zayo	57.14

Leased Dark Fiber

Blackfoot	69.86
Fatbeam	72.71
Zayo	67.14

Dark Fiber IRU

Blackfoot	78.57
Fatbeam	78.14
Wide Open Networks	85.71

Fiber Self Construction

Fatbeam	78.42
Wide Open Networks	89.28

	Highest
	possible
PHASE 2	score = 30
Leased Dark Fiber	
Fatbeam	18

Fatbeam

Dark Fiber IRU	
Blackfoot	22.16
Fatbeam	21
Wide Open Networks	25.66

Fiber Self Construction

27.83

LIT FIBER

	SPECTRUM								
	20-Year TCO	Compliance with District	Build Plan	Proposer	Operational	Asset Life	Contract	TOTAL	
		Requirements		Qualifications	Cost		Terms and		
		•			Reduction		Conditions		
Max Pts.	30	20	15	15	10	5	5	100	
Scorer #1	25	13	8	7	0	1	2	56	
Scorer #2	22	8	6	11	5	3	3	58	
Scorer #3	25	12	4	15	5	3	3	67	
Scorer #4	30	14	11	10	2	0	2	69	
Scorer #5	25	9	8	9	0	0	0	51	
Scorer #6	22	16	6	8	0	1	3	56	
Scorer #7	20	15	4	14	0	0	3	56	
			-				AVERAGE		
							SCORE	59.00	

	Zayo								
	20-Year TCO	Compliance with District	Build Plan	Proposer	Operational	Asset Life	Contract	TOTAL	
		Requirements		Qualifications	Cost		Terms and		
		70.7			Reduction		Conditions		
Max Pts.	30	20	15	15	10	5	5	100	
Scorer #1	18	14	7	13	0	1	3	56	
Scorer #2	20	18	8	14	5	3	3	71	
Scorer #3	20	19	10	6	5	3	5	68	
Scorer #4	18	15	7	7	0	0	1	48	
Scorer #5	15	12	2	7	0	0	0	36	
Scorer #6	22	16	10	9	0	1	3	61	
Scorer #7	20	15	13	12	0	0	0	60	
							AVERAGE		
							SCORE	57.14	

	Fat Beam							
	20-Year TCO	Compliance with District	Build Plan	Proposer	Operational	Asset Life	Contract	TOTAL
		Requirements		Qualifications	Cost		Terms and	
					Reduction		Conditions	
Max Pts.	30	20	15	15	10	5	5	100
Scorer #1	15	18	8	13	0	1	3	58
Scorer #2	26	19	5	15	5	3	4	77
Scorer #3	22	18	2	14	5	3	5	69
Scorer #4	14	20	9	11	0	0	4	58
Scorer #5	20	13	5	6	0	0	0	44
Scorer #6	22	20	6	15	0	1	4	68
Scorer #7	20	18	6	15	0	0	3	62
							AVERAGE	
							SCORE	62.29

DARK FIBER

X.Z.				Blackfoot				
	20-Year TCO	Compliance with District	Build Plan	Proposer	Operational	Asset Life	Contract	TOTAL
		Requirements		Qualifications	Cost		Terms and	
					Reduction		Conditions	
Max Pts.	30	20	15	15	10	5	5	100
Scorer #1	25	9	7	15	0	0	5	61
Scorer #2	22	16	9	12	0	3	5	67
Scorer #3	28	18	8	15	5	3	5	82
Scorer #4	22	20	8	11	6	0	3	70
Scorer #5	18	14	15	10	0	5	5	67
Scorer #6	26	18	7	14	0	2	4	71
Scorer #7	25	15	8	12	5	3	3	71
							AVERAGE	
							SCORE	69.86

				Zayo				
	20-Year TCO	Compliance with District	Build Plan	Proposer	Operational	Asset Life	Contract	TOTAL
		Requirements		Qualifications	Cost		Terms and	
					Reduction		Conditions	
Max Pts.	30	20	15	15	10	5	5	100
Scorer #1	24	10	8	15	0	0	0	57
Scorer #2	20	17	8	11	0	3	2	61
Scorer #3	28	18	8	14	5	3	3	79
Scorer #4	24	14	7	13	6	1	3	68
Scorer #5	25	17	8	9	0	3	3	65
Scorer #6	29	15	9	8	0	2	1	64
Scorer #7	25	17	10	13	5	5	1	76
			-				AVERAGE	
							SCORE	67.14

				Fat Beam				
	20-Year TCO	Compliance with District	Build Plan	Proposer	Operational	Asset Life	Contract	TOTAL
		Requirements	I	Qualifications	Cost		Terms and	
					Reduction		Conditions	
Max Pts.	30	20	15	15	10	5	5	100
Scorer #1	25	19	9	15	, 0	0	5	73
Scorer #2	22	20	6	15	0	3	5	71
Scorer #3	28	19	5	15	5	3	4	79
Scorer #4	24	18	8	13	5	1	3	72
Scorer #5	23	18	9	9	0	5	5	69
Scorer #6	28	19	9	11	0	2	4	73
Scorer #7	22	19	5	13	5	3	5	72
							AVERAGE	
							SCORE	72.71

DARK FIBER IRU

				Blackfoot				
	20 year TCO	Compliance with	Build Plan	Proposwer	Operational	Asset Life	Contract	TOTAL
		District Requirements		Qualifications	Cost Reduction		Terms and	
							Conditions	
Max Points	30	20	15	15	10	5	5	100
Scorer #1	26	9	7	15	10	3	5	75
Scorer #2	22	20	8	11	6	2	3	72
Scorer #3	20	18	9	12	8	4	5	76
Scorer #4	18	15	15	10	8	4	5	75
Scorer #5	28	18	8	15	10	3	5	87
Scorer #6	30	15	9	12	10	3	3	82
Scorer #7	27	18	7	14	10	3	4	83
							Average Score	78.5714285

				Fatbeam				
	20 year TCO	Compliance with	Build Plan	Proposwer	Operational	Asset Life	Contract	TOTAL
		District Requirements		Qualifications	Cost Reduction		Terms and	
							Conditions	
Max Points	30	20	15	15	10	5	5	100
Scorer #1	23	19	9	15	10	3	5	84
Scorer #2	18	18	8	13	5	2	3	67
Scorer #3	22	20	6	15	8	4	5	80
Scorer #4	23	15	8	15	8	5	5	79
Scorer #5	28	20	5	15	10	3	4	85
Scorer #6	20	14	8	11	10	3	5	71
Scorer #7	28	19	7	11	10	2	4	81
							Average Score	78.1428571

				Wide Open				
	20 year TCO	Compliance with	Build Plan	Proposwer	Operational	Asset Life	Contract	TOTAL
		District Requirements		Qualifications	Cost Reduction		Terms and	
							Conditions	
Max Points	30	20	15	15	10	5	5	100
Scorer #1	26	20	14	15	10	3	5	93
Scorer #2	24	18	11	12	8	2	4	79
Scorer #3	22	20	11	15	8	4	5	85
Scorer #4	22	19	13	12	9	5	5	85
Scorer #5	28	20	12	14	10	3	5	92
Scorer #6	21	16	11	11	10	3	5	77
Scorer #7	29	18	11	14	10	3	4	89
					•		Average Score	85.71428571

Self-Construction

				Fatbeam				
	20 year TCO	Compliance with	Build Plan	Proposwer	Operational	Asset Life	Contract	TOTAL
		District Requirements		Qualifications	Cost Reduction		Terms and	
							Conditions	
Max Points	30	20	15	15	10	5	5	100
Scorer #1	24	19	9	15	10	3	5	85
Scorer #2	15	18	8	13	5	5	3	67
Scorer #3	20	20	6	15	10	5	5	81
Scorer #4	23	16	8	15	8	5	5	80
Scorer #5	25	20	5	15	10	5	4	84
Scorer #6	20	13	8	12	10	5	5	73
Scorer #7	23	19	7	11	10	5	4	79
							Average Score	78.42857143

			Wid	e Open Networ	·ks			
	20 year TCO	Compliance with	Build Plan	Proposwer	Operational	Asset Life	Contract	TOTAL
		District Requirements		Qualifications	Cost Reduction		Terms and	
							Conditions	
Max Points	30	20	15	15	10	5	5	100
Scorer #1	28	20	14	15	10	3	5	95
Scorer #2	26	18	11	12	8	5	4	84
Scorer #3	30	18	12	15	10	5	5	95
Scorer #4	22	16	13	12	9	5	5	82
Scorer #5	30	20	12	14	10	5	5	96
Scorer #6	27	13	11	10	10	5	5	81
Scorer #7	30	18	11	14	10	5	4	92
		**************************************					Average Score	89.28571429

Final Evaluations

		W	Fatbeam	- dark			
	20 year TCO	Compliance with District Requirements	Build Plan		Operational Cost Reduction		TOTAL
Max Points	10	5	5	5	5		30
Scorer #1	6	5	3	5	0		19
Scorer #2	8	5	1	5	0		19
Scorer #3	6	5	3	5	0		19
Scorer #4	6	5	3	4	2		20
Scorer #5	5	4	2	5	0		16
Scorer #6	4	3	3	5	0		15
Scorer #7							
7						Average Score	18

			Fatbeam -	Dark IRU			
	20 year TCO	Compliance with District Requirements	Build Plan		Operational Cost Reduction		TOTAL
Max Points	10	5	5	5	5		30
Scorer #1	6	5	3	5	5		24
Scorer #2	8	5	1	5	1		20
Scorer #3	6	5	3	5	2		21
Scorer #4	6	5	3	4	2		20
Scorer #5	6	3	2	5	5		21
Scorer #6	6	3	3	5	3		20
Scorer #7							
						Average Score	21

			Blackfoot -	Dark IRU			
	20 year TCO	Compliance with District Requirements	Build Plan		Operational Cost Reduction		TOTAL
Max Points	10	5	5	5	5		30
Scorer #1	5	3	3	5	5		21
Scorer #2	7	5	3	5	3		23
Scorer #3	5	5	4	5	3		22
Scorer #4	5	5	4	5	3		22
Scorer #5	4	4	4	5	5		22
Scorer #6	7	3	4	5	4		23
Scorer #7							
						Average Score	22.1666666

		١	Nide Open	- Dark IRU			
	20 year TCO	Compliance with District Requirements	Build Plan	200 M C C C C C C C C C C C C C C C C C C	Operational Cost Reduction		TOTAL
Max Points	10	5	5	5	5		30
Scorer #1	8	3	5	5	5		26
Scorer #2	9	3	5	4	5		26
Scorer #3	8	5	5	4	5		27
Scorer #4	8	4	4	4	4		24
Scorer #5	8	4	5	4	5		26
Scorer #6	8	4	5	4	4		25
Scorer #7							
						Average Score	25.6666666

		Wide	Open - Sel	f Construction			
	20 year TCO	Compliance with District Requirements	Build Plan		Operational Cost Reduction		TOTAL
Max Points	10	5	5	5	5		30
Scorer #1	10	3	5	5	5		28
Scorer #2	10	3	5	4	5		27
Scorer #3	10	5	5	4	5		29
Scorer #4	10	4	4	4	5		27
Scorer #5	10	4	5	4	5		28
Scorer #6	10	4	5	4	5		28
Scorer #7							
						Average Score	27.8333333