

Bid evaluation for Lyndon USD 421

Completed on March 27, 2019

From Form 470 # 190027616 Fiber WAN:

Self-Provisioned:

Eligible Price

Giant \$5,995.00

Leased Dark Fiber:

No bids were received for leased dark fiber.

Leased Lit Fiber:

No bids were received for leased lit fiber.

Giant Self-Provisioned is the winning bidder.

From Form 470 # 190027631 Interior Fiber:

Eligible Price

Giant \$9,500

Giant is the winning bidder.

From Form 470 # 190027631 Equipment:

Eligible Price

Giant \$17,099.05

Twotrees \$66,447.00

Giant is the winning bidder.

 3/30/19
Charles Coblentz, Superintendant Date



Lyndon School District

421 E 6th St

Lyndon

KS

66451

Customer Contact:

Derek Kelsheimer

March 22, 2019

Pricing based on month term

Equipment			
Lyndon High School Fiber Run	1	\$4,200.00	\$4,200.00
Lyndon Elementary Fiber Runs	2	\$2,650.00	\$5,300.00
Total			\$9,500.00

Prepared By:

Chris York

785-362-3308

chris@giantcomm.net

Total does not include applicable fees & surcharges. Taxes are an estimation only.

Complete site survey may result in modified equipment and installation estimate. Speed availability varies by location.

Installation estimated based on initial customer survey.

Chris York 3/30/19



Lyndon School District

421 E 6th St

Lyndon

KS

66451

Customer Contact:

Derek Kelsheimer

March 22, 2019

Pricing based on month term

Installation			
Fiber Run from LHS to LES	1	\$5,995.00	\$5,995.00
Total			\$5,995.00

Prepared By:

Chris York

785-362-3308

chris@giantcomm.net

Total does not include applicable fees & surcharges. Taxes are an estimation only.

Complete site survey may result in modified equipment and installation estimate. Speed availability varies by location.

Installation estimated based on initial customer survey.

Chris York 3/30/19



Lyndon School District

421 E 6th St

Lyndon

KS

66451

Customer Contact:

Derek Kelsheimer

March 22, 2019

Pricing based on month term

Equipment			
PBX3560.48G 48 Port POE Gig Switch	19	\$699.95	\$13,299.05
10G SFP's	38	\$100.00	\$3,800.00
Total			\$17,099.05

Prepared By:

Chris York

785-362-3308

chris@giantcomm.net

Total does not include applicable fees & surcharges. Taxes are an estimation only.

Complete site survey may result in modified equipment and installation estimate. Speed availability varies by location.

Installation estimated based on initial customer survey.

Chris York 3/30/19