

**University of Maine System  
Data Transport Services for NetworkMaine - RFP# 2018-22  
ADDENDUM #02**

**QUESTIONS**

1. There are many incorrect addresses that I found; could UMS please verify all addresses?

POP Examples

- City of Ellsworth Hut, Water St. Ellsworth
  - No Street number
- UMM – Torrey Hall, 9 O'Brien Ave.
  - Torrey Hall is on either University Way or Clipper Way
- Madison Memorial High School, 205 Main St. Madison
  - This is the Middle School.
- UMA Katz Library, 46 University Dr.
  - 20 Jewett Dr. is the address of the Katz Library

ELAN Examples

- Penquis Valley High School 35 West Main St. Milo
  - Per the School web Site the address is 48 Penquis Dr. [Already answered]
- Old Town High School 240 Stillwater Ave Old Town
  - Per the Schools Web Site the address is 203 Stillwater Ave

ELINE Examples

- Mattanawcook Academy High School 57 Main St. Lincoln ME
  - Per School web site the address is 33 Reed Dr. Lincoln
- Wilton Free Public Library, 6 Goodspeed St. Wilton
  - Per Library Web site the address is 104 Main St. Wilton

**ANSWER:**

- City of Ellsworth Hut's correct street address is **333** Water St. Ellsworth
- The University of Maine at Machias's (UMM) street address is correct as listed. Torrey Hall is a building on the UMM campus.
- Madison Memorial High School's correct street address is: **486** Main St. Madison
- The University of Maine at Augusta's (UMA) street address is correct as listed. Katz Library is a building on the UMA campus.
- Old Town High School's correct street address is **203** Stillwater Ave. Old Town
- Mattanawcook Academy High School's correct street address is **33 Reed Drive Lincoln**
- Wilton Free Public Library's correct street address is **as stated in the RFP**

**University of Maine System**  
**Data Transport Services for NetworkMaine - RFP# 2018-22**  
**ADDENDUM #02**

2. Confirmation of Bandwidth requested. There are several sites where the Bandwidth being requested seems incorrect. Examples:
- RSU 1 Bath ELAN. Hub is requesting 1000 Mbps, and the remote sites total to 5300 Mbps, should the HUB site be getting more Bandwidth or should the remote sites be getting less?
  - RSU 34 Old Town, Similar to above
  - Calais School Dept, Similar to above
  - SAD 28 Camden Rockport, Similar to above

**ANSWER:**

- The **Preferred Minimum Circuit Size** listed for these locations are correct. Bidders may provide pricing information for bandwidth levels above the listed **Preferred Minimum Circuit Size**.
3. I can understand why a ELAN District Hub site, could also be a POP, but why would a ELINE site also be a POP. POP Site, Stevens Brook Elementary School is also listed as a ELAN Hub site, a ELINE Site and a Dark Fiber Site is this correct?

**ANSWER:**

- Yes, this is correct.
4. There are several District Hubs, where there is no connection from the Hub back to a POP. Is this intentional?  
Examples
- RSU 1 Bath, Morse High School, No ELINE Component.
  - MSAD 31 Penobscot Valley High School, no ELINE Component
  - SAD 41 Penquis Valley High School, No ELINE Component
  - SAD 30 Woodland Jr/Sr High School, No ELINE Component

**ANSWER:**

- The follow locations were inadvertently left off the Uplink (ELINE)

466	S	MORSE HIGH SCHOOL	826 HIGH ST	BATH	2000
189	S	ENFIELD STATION SCHOOL	561 HAMMETT RD	WEST ENFIELD	100
539	S	PENQUIS VALLEY HIGH SCHOOL	48 PENQUIS DRIVE	MILO	1000
538	S	PENOBSCOT VALLEY HIGH SCHOOL	19 CROSS ST	HOWLAND	100
759	S	WOODLAND JR/SR HIGH SCHOOL	14 FIRST AVE	BAILEYVILLE	200

**University of Maine System  
Data Transport Services for NetworkMaine - RFP# 2018-22  
ADDENDUM #03**

**Clarification**

We are extending the Deadline for Proposal Submission from November 16, 2017 to November 22, 2017. Additionally the presentation dates are changed to December 5 & 6, 2017.

**1.3.1 Timeline of Key Events**

Reference Section	Event Name	Event Due Date
Section 1.2.2	Deadline for Written Inquiries/Questions	October 20, 2017
Section 1.2.2	Response to Written Inquiries/Questions	October 26, 2017
Section 1.2.2	Deadline for Proposal Submission	November 16, 2017 Modified to November 22, 2017
Section 1.3.8	Estimated Respondent Presentation Date <b>(subject to change)</b>	November 29 - 30, 2017 Modified to December 5 & 6, 2017
Section 2.2	Award Announcement <b>(subject to change)</b>	December 18, 2017
	Estimated Agreement Start Date <b>(subject to change)</b>	January 18, 2018
	<b>Service Start Date</b>	<b>July 1, 2018</b>