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VII. Complete Station Packages
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faS Engineering preliminary HOTy Estimates

Pass-Through Network Programming

VHF Station, Low Band (best case)
Transmission Package 1
Broadcast Origination (Model 1)

Total

VHF Station, Low Band (worst case)
Transmission Package 2
Broadcast Origination (Model 1)

$936K
$770K

$1.706M

$3,484K
$770K

," Total $4.25.4M

VHF Station, High Band (best case)
Transmission Package 3
Broadcast Origination (Model 1)

Total

VHF Station, High Band (worst case)
Transmission Paekage 4
Broadcast Origination (Model 1)

Total

UHF Station (be$t case)
Transmission Package 5
Broadcast Origination (Model 1)

Total

UHF Station (worst case)
Transmission Package 6
Broadcast Origination (Model 1)

Total

October 1990

$986K
$770K

$1.756M

$3,534K
$770K

$4.304M

$1,116K
$770K

$1.886M

$3,664K
$770K

$4.434M

. 27



VHF Station, High Band (best case)
Transmission Package 3
Broadcast Origination (Model 2)

Total

VHF Station, High Band (worst case)
Transmission Package 4
Broadcast Origination (Model 2)

Total

UHF Station (best case)
Transmission Package 5
Broadcast Origination (Model 2)

Total

UHF Station (worst case)
Transmission Package 6
Broadcast Origination (Model 2)

Total

October 1990

$986K
$1,276K

$2.262M

$3,534K
$1,276K

$4.810M

$1,116K
$1,276K

$2.392M

$3,664K
$1,276K

$4.940M
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PBS Engineering

Production

preljminary IiQIY Estimates

VHF Station, low Band (best case)
Transmission Package 1
Broadcast Origination (Model 4)

Total

VHF Station, Low Band (worst case)
Transmission Package 2
Broadcast Origination (Model 4)

Total

$936K
$8,566K

$9.502M

$3,484K
$a,566K

$12.050M

, .VHF Station, High Bend (best case)
", , Tr,"smlsslohPeckage 3 $986K
[:::'.:: ....., ' Broadcast Origination (Model 4) $8,566K

Total -----~$~9-.5~5~2~M~

VHF Station, High Band (worst case)
'Transmission Package 4
Broadcast Origination (Model 4)

Total

UHF Station (best case)
Transmission Package 5
Broadcast Origination (Model 4)

Total

UHF Station (worst case)
Transmission Package 6
Broadcast Origination (Model 4)

Total

October 1990

$3,534K
$a,S66K

$12.100M

$1,116K
$8,566K

$9.682M

$3,664K
$8,566K

$12.230M
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