

SWBOCES Managed Fiber Bid # 2017-18-15  
Award Sheet continued....

<b>Mahopac School District</b>		
Current Provider		BestWeb
Current Contract Cost		\$390,735.00
SAVINGS		\$90,795.00
<b>2018 Managed Fiber-Bid Results</b>		
<b>2018-2023</b>		
<b>Crown Castle</b>	Scenario #1	No Bid
	Scenario #2	No Bid
<b>First Light</b>	Scenario #1	No Bid
	Scenario #2	No Bid
<b>BestWeb</b>	Scenario #1	\$299,940.00
	Scenario #2	\$390,780.00
<b>LightPath ( AlticeUSA)</b>	Scenario #1	\$1,291,620.00
	Scenario #2	\$1,512,480.00

## Bid Results for: Mahopac School District

**Scenario Number**      **1**  
**Description:**        5 sites, Single Hub at Mahopac Middle School.  
                                  (2) 10 GB connections between each site to Mahopac Middle School.  
                                  Same as existing WAN.

**Lowest Bidder:**        BestWeb

**5 Year Cost**            **\$299940.00**  
                                  Managed fiber Bid to be awarded to BestWeb \_\_\_\_\_

Do not award bid results at SWBOCES Board meeting \_\_\_\_\_

**Scenario Number**        **2**

**Description:**            7 sites,

Dual Hub at Mahopac Middle School and Austin Road Elementary School


(2) 10 GB connections to Mahopac Middle School and Austin Road Elementary School

No connection between Austin Road and Middle School

**Lowest Bidder:**            BestWeb

**5 Year Cost**                **\$390780.00**

Managed fiber Bid to be awarded to BestWeb:



Do not award bid results at SWBOCES Board meeting



## Post Award Information

1. If a bid result is awarded by the SWBOCES board on March 14, 2018, the LHRIC will submit a letter of intent (LOI) to E-rate. This E-Rate form 471 will complete the initial E-Rate filing process to receive funding against the cost of these circuits. FCC Form 471 "Services Ordered and Certification Form" is the second form that must be filed by a school or library in the E-rate application process. Its purpose is to individually list all contracts and services for which the applicant is requesting discounts.
2. When the district has received the proper internal approvals to proceed, the district will submit a signed LHRIC project cost form and a form that authorizes the LHRIC to send a "Start Work" authorization to the winning vendor. This authorization starts the 90 day install window for the vendor and is a commitment to move forward with the build of the fiber optic network.

There may be cases where the district does not receive internal approvals. Examples may be a lack of board approval or having a public budget vote rejected. In cases like these, the district would inform the LHRIC that they are not moving forward and will not submit a start work authorization for your district.

In the event the district is delayed in their decision to approve the award, your district will continue to be charged on a month to month basis at their current bid levels.

This will effectively end the project. It is important to remember that at this point a bid result has been awarded which the district is bound to. The district should not seek out other fiber connectivity solutions without considering these awarded bid results.

3. Network closet electronics. If needed, a part list will be created to provide connectivity for the managed fiber network. The costs of these parts will either included in a project or be on a LHRIC wide area network quote. If you have any questions, please call or send by email to:

[mceesay@lhric.org](mailto:mceesay@lhric.org)  
914-922-3265

## Award Authorization Form

School District Name: **Mahopac School District**

Business Official Signature: \_\_\_\_\_

Printed Name: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

*[Signature]*  
*Gregory J. Sullivan*  
*Interim Assistant Superintendent*  
*for Business*

*3/1/18*