

SWBOCES Managed Fiber Bid #2017-18-15
Award Sheet continued....

North Rockland School District		
Current Provider	Lighttower	
Current Contract Cost		\$312,000.00
SAVINGS		\$156,000.00
2018 Managed Fiber-Bid Results		
2018-2023		
Crown Castle	Scenario #1	\$156,000.00
	Scenario #2	\$156,000.00
	Scenario #3	\$156,000.00
	Scenario #4	\$308,940.00
First Light	Scenario #1	No Bid
	Scenario #2	No Bid
	Scenario #3	No Bid
	Scenario #4	No Bid
BestWeb	Scenario #1	\$246,480.00
	Scenario #2	\$246,480.00
	Scenario #3	\$275,880.00
	Scenario #4	\$617,940.00
LightPath (AlticeUsa)	Scenario #1	\$779,520.00
	Scenario #2	\$842,880.00
	Scenario #3	\$1,026,480.00
	Scenario #4	\$1,953,120.00

Bid Results for: North Rockland School District

SCENARIO #1: 8 sites, (2) 10 GB connections between each site as stated below.
Same as existing WAN, three new closet locations

Description: 8 sites, (2) 10 GB connections

Lowest Bidder: Crown Castle

5 Year Cost \$156000.00

Managed fiber Bid to be awarded to Crown Castle_____

Do not award bid results at SWBOCES Board meeting _____

Bid Results for: North Rockland School District

SCENARIO #2: 8 sites, (2) 10 GB connections between each site as stated below.

Adding links between West Haverstraw Elementary School and North Rockland High School, three new closet locations

Description: 8 sites, (2) 10 GB connections

Lowest Bidder: Crown Castle

5 Year Cost \$156000.00

Managed fiber Bid to be awarded to Crown Castle X

Do not award bid results at SWBOCES Board meeting _____

SCENARIO #3: 8 sites, Dual Hub (2) 10 GB connections between each site as stated below. Dual Hub - West Haverstraw Elementary School and North Rockland High School, three new closet locations

Description: 8 sites, Dual Hub (2) 10 GB

Lowest Bidder: Crown Castle

5 Year Cost \$156000.00

Managed fiber Bid to be awarded to Crown Castle_____

Do not award bid results at SWBOCES Board meeting _____

SCENARIO #4: 8 sites, Dual Hub (2) 10 GB connections between each site, diverse path between sites as stated below. Dual Hub - West Haverstraw Elementary School and North Rockland High School, three new closet locations

Description: 8 sites, Dual Hub (2) 10 GB

Lowest Bidder: Crown Castle


5 Year Cost \$308940.00

Managed fiber Bid to be awarded to Crown Castle_____

Do not award bid results at SWBOCES Board meeting _____

SWBOCES Managed Fiber Bid # 2017-18-15
Award Authorization Form

School District Name: North Rockland School District

Business Official Signature: 

Printed Name: Michael Senno

Title: ASI For Business

Date: 2/8/19

Post Award Information

1. If a bid result is awarded by the SWBOCES board on March 14, 2018, the LHRIC will submit a letter of intent (LOI) to E-rate. This E-Rate form 471 will complete the initial E-Rate filing process to receive funding against the cost of these circuits. FCC Form 471 "Services Ordered and Certification Form" is the second form that must be filed by a school or library in the E-rate application process. Its purpose is to individually list all contracts and services for which the applicant is requesting discounts.
2. When the district has received the proper internal approvals to proceed, the district will submit this signed award authorization document. After the March 14, 2018 board approval, the LHRIC will send a "Start Work" authorization to the winning vendor. This authorization starts the 90 day install window for the vendor and is a commitment to move forward with the build of the fiber optic network.

In case the district does not receive internal approvals such as board disapproval or a failed public budget vote, the district does not need to move forward. The current Managed Fiber contract will end in June 2018.

3. Network closet electronics. If needed, a part list will be created to provide connectivity for the managed fiber network. The costs of these parts will either included in a project or be on a LHRIC wide area network quote. If you have any questions, please call or send by email to:

mfbids@lhric.org
914-922-3266

4.